



DIGOS WATER DISTRICT

NOTICE OF AWARD

Type: Public Bidding (PB)
 Alternative Mode (AM)

NOA Ref. No. : 2023-10-0004
PhilGEPS Ref. No. : 10166502

October 05, 2023


Ms. Erin Tomada
Manager
A.R.C.E. PLUMBING SUPPLIES TRADING
Blk14L36Ph1NV4 Subdv., Brgy. Lambakin, Marilao, Bulacan

Ma'am

Please be notified that the bid under AOQ No. 2023-10-0015 for the Proposed distribution line - Bounded BRIA Pump Station to Balutakay Bridge is awarded to **A.R.C.E. PLUMBING SUPPLIES TRADING** as the Lowest Calculated Responsive Bidder in the amount of **Six Hundred Forty Eight Thousand Seven Hundred Sixty Eight Pesos (Php 648,768.00)** and is hereby accepted per recommendation by the Bids and Awards Committee (BAC) of Digos Water District.


You are required to sign the Purchase Order (P.O.) within ten (10) calendar days upon receipt hereof. Failure to sign the P.O. shall constitute sufficient ground for the cancellation of the award.


Very truly yours,



FELOMICO A. DAJOB
General Manager

WARNING:
There are unscrupulous individuals/entities pretending to be an officer/ employee of DWD using its name for personal/financial gain. The DWD condemns this misrepresentation and categorically denies any participation in this unlawful act.

Kindly report the individuals/entities representing, soliciting, and requesting money for any procurement related activities to the Office of the General Manager at (082) 553-2872 or e-mail at digoswaterdistrict@gmail.com.

 Rizal Avenue, Zone 2, Digos City
8002 Davao del Sur, Philippines

 **OGM:** +63 (082) 553-2872
GSO: +63 (082) 553-8742

 digoswaterdistrict@gmail.com
dwdprocurement@gmail.com



DIGOS WATER DISTRICT

PURCHASE ORDER

Supplier : A.R.C.E. PLUMBING SUPPLIES TRADING	P.O. No. : 2023-10-0397
Address : Blk14L36Ph1NV4 Subdv., Brgy. Lambakin, Marilao, Bulacan	Date : October 05, 2023
T.I.N : 312-831-682-00000 V	End User : Construction & Maintenance Division
Mode of Procurement : Small Value Procurement	P.R. No. : 2023-09-0028
	Date : September 19, 2023

Gentlemen : Please furnish this office the following articles subject to the terms and condition contained herein:

Place of Delivery : WAREHOUSE, LAPU-LAPU EXT., DIGOS CIT	Delivery Term : Not later than Nov. 30, 2023
Date of Delivery : Not later than Nov. 30, 2023	Payment Term : 30 Days

Item No.	Quantity	Unit	Item Description	Unit Cost	Amount
1	60	length	Pipe uPVC 200mm dia. x 6.0m with Rubber Ring, series -10 (Class 100) (PNS 65:1993)	8,290.00	497,400.00
3	1	pc/s.	Elbow CI-MJ 200mm dia. x 90 deg. for PVC, with BNG	8,578.00	8,578.00
4	3	pc/s.	Elbow CI-MJ 150mm dia. x 45 deg. for PVC, with BNG	5,789.00	17,367.00
5	1	pc/s.	Elbow CI-MJ 150mm dia. x 90 deg. for PVC, with BNG	6,293.00	6,293.00
6	2	pc/s.	Coupling Sleeve Type 200mm dia., CI-MJ for PVC, with BNG	3,837.00	7,674.00
7	1	pc/s.	Coupling Sleeve Type 150mm dia., CI-MJ for PVC, with BNG	2,027.00	2,027.00
8	1	pc/s.	Coupling Sleeve Type 75mm dia., CI-MJ for PVC, with BNG	1,300.00	1,300.00
9	1	pc/s.	Tee CI-MJ 200mm dia. for PVC with BNG	9,735.00	9,735.00
10	1	pc/s.	Tee CI-MJ 75mm dia. for PVC with BNG	2,780.00	2,780.00
11	1	pc/s.	Tee Reducer CI-MJ 200mm dia. x 150mm dia., with BNG for PVC	9,305.00	9,305.00
SUBTOTAL					562,459.00

Purpose: Proposed distribution line - Bounded BRIA Pump Station to Balutakay Bridge

Funds Available:

GILBERT L. MOVIDA
Corporate Accountant
Date: 10-10-23

2023 - 09 - 00 / E.

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme: _____ Very truly yours,

(Signature Over Printed Name)

ENGR. FELDOMINO A. DAUB
General Manager
Date Approved : 10-10-23

Rizal Avenue, Zone 2, Digos City
8002 Davao del Sur, Philippines

NV Reg. TIN: 000-570-921-0000

Telefax no: +63 (082) 553-8742

Email-add: dwdprocurement@gmail.com



DIGOS WATER DISTRICT

PURCHASE ORDER

Supplier : A.R.C.E. PLUMBING SUPPLIES TRADING	P.O. No. : 2023-10-0397
Address : <u>Blk14L36Ph1NV4 Subdv., Brgy. Lambakin, Marilao, Bulacan</u>	Date : <u>October 05, 2023</u>
T.I.N : <u>312-831-682-00000 V</u>	End User : <u>Construction & Maintenance Division</u>
Mode of Procurement : <u>Small Value Procurement</u>	P.R. No. : 2023-09-0028
	Date : <u>September 19, 2023</u>

Gentlemen : Please furnish this office the following articles subject to the terms and condition contained herein:

Place of Delivery : <u>WAREHOUSE, LAPU-LAPU EXT., DIGOS CIT</u>	Delivery Term : <u>Not later than Nov. 30, 2023</u>
Date of Delivery : <u>Not later than Nov. 30, 2023</u>	Payment Term : <u>30 Days</u>

Item No.	Quantity	Unit	Item Description	Unit Cost	Amount
12	1	pc/s.	Coupling Reducer CI MJ 200mm dia. x 150mm dia. for PVC, with BNG	6,903.00	6,903.00
13	1	pc/s.	Coupling Reducer CI MJ 200mm dia. x 75mm dia. for PVC, with BNG	6,045.00	6,045.00
14	2	pc/s.	Valve Gate, CI-MJ 200mm dia. for PVC with Rubber Disc	23,755.00	47,510.00
15	1	pc/s.	Valve Gate, CI-MJ 150mm dia. for PVC with Rubber Disc	14,430.50	14,430.50
16	1	pc/s.	Valve Gate, CI-MJ 75mm dia. for PVC with Rubber Disc	7,140.50	7,140.50
17	4	pc/s.	Valve Box Cover C.I. 150mm dia.	1,070.00	4,280.00
*** Nothing Follows ***					

SUBTOTAL			86,309.00	
(Total Amount in Words)	Six Hundred Forty Eight Thousand Seven Hundred Sixty Eight Pesos	TOTAL	Php	648,768.00

**subject to applicable tax/es

Purpose: Proposed distribution line - Bounded BRIA Pump Station to Balutakay Bridge

Funds Available:


GILBERT L. MOVIDA
 Corporate Accountant

Date: 10-11-23

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:

Very truly yours,

(Signature Over Printed Name)


ENGR. FELOMINO A. DAUB
 General Manager

Date:

Date Approved :



Rizal Avenue, Zone 2, Digos City
8002 Davao del Sur, Philippines

NV Reg. TIN: 000-570-921-0000

Telefax no: +63 (082) 553-8742

Email-add: dwdprocurement@gmail.com