



DIGOS WATER DISTRICT

NOTICE OF AWARD

Type:  Public Bidding (PB)  
 Alternative Mode (AM)

NOA Ref. No. : 2023-10-0011  
PhilGEPS Ref. No. : 10196255

October 20, 2023


Manager  
**JAYMART CONSTRUCTION SUPPLY**  
Zone 3, Rizal Avenue, Digos City

Ma'am/Sir

Please be notified that the bid under AOQ No. 2023-10-0058 for the For the proposed construction of Pump Station house at Brgy. Dulangan, Digos City is awarded to **JAYMART CONSTRUCTION SUPPLY** as the Lowest Calculated Responsive Bidder in the amount of **One Hundred Eighty Three Thousand Nine Hundred Nine Pesos (Php 183,909.00)** and is hereby accepted per recommendation by the Bids and Awards Committee (BAC) of Digos Water District.

You are required to sign the Purchase Order (P.O.) within ten (10) calendar days upon receipt hereof. Failure to sign the P.O. shall constitute sufficient ground for the cancellation of the award.

Very truly yours,

  
**FELOMINO A. DAUB**  
General Manager

**WARNING:**  
There are unscrupulous individuals/entities pretending to be an officer/ employee of DWD using its name for personal/financial gain. The DWD condemns this misrepresentation and categorically denies any participation in this unlawful act.

Kindly report the individuals/entities representing, soliciting, and requesting money for any procurement related activities to the Office of the General Manager at (082) 553-2872 or e-mail at digoswaterdistrict@gmail.com.

 Rizal Avenue, Zone 2, Digos City  
8002 Davao del Sur, Philippines

 **OGM:** +63 (082) 553-2872  
**GSO:** +63 (082) 553-8742

 digoswaterdistrict@gmail.com  
dwdprocurement@gmail.com



# DIGOS WATER DISTRICT

## PURCHASE ORDER

Supplier : <b>JAYMART CONSTRUCTION SUPPLY</b>	P.O. No. : <b>2023-10-0438</b>
Address : <u>Zone 3, Rizal Avenue, Digos City</u>	Date : <u>October 20, 2023</u>
T.I.N : <u>275-273-702-00000 NV</u>	End User : <u>Water Resources Division</u>
Mode of Procurement : <u>Small Value Procurement</u>	P.R. No. : <b>2023-09-0047</b>
	Date : <u>September 28, 2023</u>

Gentlemen : Please furnish this office the following articles subject to the terms and condition contained herein:

Place of Delivery : <u>WAREHOUSE, LAPU-LAPU EXT., DIGOS CITY</u>	Delivery Term : <u>Not later than Nov. 30, 2023</u>
Date of Delivery : <u>Not later than Nov. 30, 2023</u>	Payment Term : <u>30 Days</u>

Item No.	Quantity	Unit	Item Description	Unit Cost	Amount
1	42	length/s	Bar, Deformed 16mm dia. x 6m	360.00	15,120.00
2	90	length/s	Bar, Deformed 12mm dia. x 6m	210.00	18,900.00
3	150	length/s	Bar, Deformed 10mm dia. x 6m	140.00	21,000.00
9	200	bd. ft.	Coco Lumber, 2" x 2" x 10' (60 pieces)	50.00	10,000.00
10	200	bd. ft.	Coco Lumber, 2" x 3" x 12' (33 pieces)	90.00	18,000.00
15	140	pc/s.	Cutting Disc , 4"	40.00	5,600.00
18	12	length/s	Pipe GI 75mm (3") dia. x 6.0m, sch. 40	2,380.00	28,560.00
19	10	length/s	Pipe GI 1 1/2" dia. sch .40	985.00	9,850.00
21	10	length/s	Bar, Flat 1 1/2" x 5mm	578.00	5,780.00
25	5	length/s	Rectangular Tube GI 2" x 5" (2.0mm)	2,398.00	11,990.00
26	10	pc/s.	1020mm x 7.25m (0.4mm) Rib Type Color Roof (Blue)	385.00	3,850.00
28	16	length/s	Pipe GI 50mm (2") dia. x 6.0m, sch. 40	1,425.00	22,800.00
29	16	pc/s.	Anchor Bolts 3/4" dia.	196.00	3,136.00
<b>SUBTOTAL</b>					<b>174,586.00</b>

Purpose: For the proposed construction of Pump Station house at Brgy. Dulangan, Digos City

Funds Available:

**GILBERT L. MOVIDA**  
 Corporate Accountant

Date:

10-24-23

2023-02-015

*In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.*

Conforme:

Very truly yours,

(Signature Over Printed Name)

**ENGR. FELOMINO A. DAUB**

General Manager

Date:

Date Approved :

10-24-23



Rizal Avenue, Zone 2, Digos City  
 8002 Davao del Sur, Philippines

**NV Reg. TIN:** 000-570-921-0000

**Telefax no:** +63 (082) 553-8742

**Email-add:** [dwdprocurement@gmail.com](mailto:dwdprocurement@gmail.com)



# DIGOS WATER DISTRICT

# PURCHASE ORDER

Supplier : <b>JAYMART CONSTRUCTION SUPPLY</b>	P.O. No. : <b>2023-10-0438</b>
Address : <u>Zone 3, Rizal Avenue, Digos City</u>	Date : <u>October 20, 2023</u>
T.I.N. : <u>275-273-702-00000 NV</u>	End User : <u>Water Resources Division</u>
Mode of Procurement : <u>Small Value Procurement</u>	P.R. No. : <b>2023-09-0047</b>
	Date : <u>September 28, 2023</u>

Gentlemen : Please furnish this office the following articles subject to the terms and condition contained herein:

Place of Delivery : <u>WAREHOUSE, LAPU-LAPU EXT., DIGOS CIT</u>	Delivery Term : <u>Not later than Nov. 30, 2023</u>
Date of Delivery : <u>Not later than Nov. 30, 2023</u>	Payment Term : <u>30 Days</u>

Item No.	Quantity	Unit	Item Description	Unit Cost	Amount
31	1	set/s	Paneled Board (6-branches) with breaker	3,443.00	3,443.00
43	6	gal.	Paint, Automotive Enamel (Thalo blue)	980.00	5,880.00
			*** Nothing Follows ***		
				<b>SUBTOTAL</b>	<b>9,323.00</b>
(Total Amount in Words)	<b>One Hundred Eighty Three Thousand Nine Hundred Nine Pesos</b>			<b>TOTAL</b>	<b>Php 183,909.00</b>

*\*\*subject to applicable tax/es*


Purpose: For the proposed construction of Pump Station house at Brgy. Dulangan, Digos City

Funds Available:

  
**GILBERT L. MOVIDA**  
 Corporate Accountant  
 Date: 10-24-23


*In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.*

Conforme: \_\_\_\_\_ Very truly yours,

  
**ENGR. FELOMINO A. DAUB**  
 General Manager

(Signature Over Printed Name)

Date: \_\_\_\_\_ Date Approved : \_\_\_\_\_

 Rizal Avenue, Zone 2, Digos City 8002 Davao del Sur, Philippines	<b>NV Reg. TIN:</b> 000-570-921-0000	<b>Telefax no:</b> +63 (082) 553-8742 <b>Email-add:</b> dwdprocurement@gmail.com
--	--------------------------------------	---