



DIGOS WATER DISTRICT

NOTICE OF AWARD

Type: Public Bidding (PB)
 Alternative Mode (AM)

NOA Ref. No. : 2023-10-0014
PhilGEPS Ref. No. : 10166502

October 26, 2023

Manager
JAYMART CONSTRUCTION SUPPLY
Zone 3, Rizal Avenue, Digos City

Ma'am/Sir

Please be notified that the bid under AOQ No. 2023-10-0071 for the Proposed distribution line - Bounded BRIA Pump Station to Balutakay Bridge is awarded to **JAYMART CONSTRUCTION SUPPLY** as the Lowest Calculated Responsive Bidder in the amount of **One Hundred Seventy Two Thousand Eight Hundred Pesos (Php 172,800.00)** and is hereby accepted per recommendation by the Bids and Awards Committee (BAC) of Digos Water District.

You are required to sign the Purchase Order (P.O.) within ten (10) calendar days upon receipt hereof. Failure to sign the P.O. shall constitute sufficient ground for the cancellation of the award.

Very truly yours,

FELOMINO A. DAUB
General Manager

WARNING:
There are unscrupulous individuals/entities pretending to be an officer/ employee of DWD using its name for personal/financial gain. The DWD condemns this misrepresentation and categorically denies any participation in this unlawful act.

Kindly report the individuals/entities representing, soliciting, and requesting money for any procurement related activities to the Office of the General Manager at (082) 553-2872 or e-mail at digoswaterdistrict@gmail.com.

Rizal Avenue, Zone 2, Digos City
8002 Davao del Sur, Philippines

OGM: +63 (082) 553-2872
GSO: +63 (082) 553-8742

digoswaterdistrict@gmail.com
dwdprocurement@gmail.com



DIGOS WATER DISTRICT

PURCHASE ORDER

Supplier : **JAYMART CONSTRUCTION SUPPLY**
 Address : Zone 3, Rizal Avenue, Digos City

P.O. No. : **2023-10-0446**
 Date : October 26, 2023

T.I.N : 275-273-702-00000 NV
 Mode of Procurement : Small Value Procurement

End User : Construction & Maintenance Division
 P.R. No. : **2023-09-0028**
 Date : September 19, 2023

Gentlemen : Please furnish this office the following articles subject to the terms and condition contained herein:

Place of Delivery : WAREHOUSE, LAPU-LAPU EXT., DIGOS CIT
 Date of Delivery : Not later than Nov. 30, 2023

Delivery Term : Not later than Nov. 30, 2023
 Payment Term : 30 Days

Item No.	Quantity	Unit	Item Description	Unit Cost	Amount
18	48	bag/s	Cement, Portland, 40 kgs./bag	225.00	10,800.00
19	7	cu.m.	Coarse Gravel, class YY	1,200.00	8,400.00
20	4	cu.m.	Coarse Sand, Washed	900.00	3,600.00
21	150	cu.m.	Washed Sand	1,000.00	150,000.00
*** Nothing Follows ***					
(Total Amount in Words) One Hundred Seventy Two Thousand Eight Hundred Pesos				TOTAL	Php 172,800.00

***subject to applicable tax/es*

Purpose: Proposed distribution line - Bounded BRIA Pump Station to Balutakay Bridge

Funds Available:

GILBERT L. MOVIDA
 Corporate Accountant

Date: 10-31-23 003 - 100003110-09 (2023-09-001)

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:

Very truly yours,

 (Signature Over Printed Name)

ENGR. FELOMINO A. DAUB
 General Manager

Date:

Date Approved : 11-07-23



Rizal Avenue, Zone 2, Digos City
 8002 Davao del Sur, Philippines

NV Reg. TIN: 000-570-921-0000

Telefax no: +63 (082) 553-8742

Email-add: dwdprocurement@gmail.com