



DIGOS WATER DISTRICT

SUPPLEMENTAL/BID BULLETIN

SUPPLEMENTAL/BID BULLETIN NO. 2
August 19, 2024

PROCUREMENT OF MATERIALS FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ELECTRO-MECHANICAL EQUIPMENT FOR THE NEW PUMPING STATION AT BRGY. TIGUMAN, DIGOS CITY

This Bid Bulletin is issued to inform all prospective bidders, BAC Members and other concerned parties for the Postponement of the Receipt and Opening of Bids for the hereunder project to wit;

Table with 4 columns: PROJECT NAME, ORIGINAL SCHEDULE, NEW SCHEDULE, REMARKS. It details the rescheduling of bid receipt and opening dates from September 4, 2024 to September 11, 2024.

This Bid Bulletin shall form an integral part of the said bidding documents. Please be guided accordingly.

Signature of Aphrodite M. Adrales
APHRODITE M. ADRALES
Chairperson, Bids and Awards Committee