



SUPPLEMENTAL/BID BULLETIN

SUPPLEMENTAL/BID BULLETIN NO. 1 August 16, 2024

PROCUREMENT OF MATERIALS FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ELECTRO-MECHANICAL EQUIPMENT FOR THE NEW PUMPING STATION AT BRGY. TIGUMAN, DIGOS CITY

This Bid Bulletin is issued to inform all prospective bidders, BAC Members and other concerned parties for the postponement of **Pre-Bid Conference** for the hereunder project to wit;

PROJECT NAME	ORIGINAL SCHEDULE	NEW SCHEDULE
Pre-Bid Conference for the Procurement Of Materials for the Supply, Delivery, Installation, Testing and Commissioning Of Electro-Mechanical Equipment for the New Pumping Station at Brgy. Tiguman, Digos City	S .	Date: August 27, 2024 Time: 9:00 am

This Bid Bulletin shall form an integral part of the said bidding documents. Please be guided accordingly.

Chairperson, Bids and Awards Committee

Supplemental/Bid Bulletin No. 1
Pre-Bid Conference for the Procurement Of Materials for the Supply,
Delivery, Installation, Testing and Commissioning Of Electro-Mechanical
Equipment for the New Pumping Station at Brgy. Tiguman, Digos City

Rizal Avenue, Zone 2, Digos City

8002 Davao del Sur, Philippines



